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                                                        TABULATION OF BIDS 

 

     CALL ORDER   : 410                     CONTRACT ID : 11410                        COUNTIES : GLOUCESTER 

     LETTING DATE : 05/24/12  10:00AM       DISTRICT    : H4 

                                          CONTRACT TIME : 12/31/13  COMPLETION DATE 

     CONTRACT DESCRIPTION :                RURAL                                           PROJECT(S) : 100% STATE 

     MAINTENANCE MOVABLE BRIDGE AUTOMATION CONTRACT 2012 

     ROUTE 44 OVER MANTUA CREEK 

     PAULSBORO BOROUGH, GLOUCESTER COUNTY 

     DP 11410 

     STRUCTURE NO. 0806-151, M.P. 6.30 

     C.E. NO 2621584 

 

          SET-ASIDE : 

 

     VENDOR RANKING : 

 

  ------------------------------------------------------------------------------------------------------------------------------- 

                                                                                                         TOTAL         % OVER 

  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 

  ------------------------------------------------------------------------------------------------------------------------------- 

   1   D0179          DAIDONE ELECTRIC, INC.                                                     $     5,278,000.00  100.0000% 

   2   A3063          AGATE CONSTR CO INC                                                        $     6,247,120.72  118.3615% 

   3   A7025          A.P. CONSTRUCTION INC                                                      $     6,877,200.00  130.2994% 

   4   I2943          IEW CONSTR GP, INC                                                         $     7,707,421.92  146.0292% 

   5   C0658          CARR & DUFF INC                                                            $    10,148,116.09  192.2720% 

==================================================================================================================================== 

                                          |(   1  ) D0179               |(   2  ) A3063               |(   3  ) A7025 

                                          |DAIDONE ELECTRIC, INC.       |AGATE CONSTR CO INC          |A.P. CONSTRUCTION INC 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

SECTION 0001   BRIDGE 

                                          |                             |                             | 

0001 151003M                         LUMP |   25000.00000       25000.00|   25000.00000       25000.00|   25000.00000       25000.00 

  PERFORMANCE BOND AND PAYMENT BOND       |                             |                             | 

0002 152003P                         LUMP |   20000.00000       20000.00|   20000.00000       20000.00|   20000.00000       20000.00 

  OWNER'S AND CONTRACTOR'S PROTECTIVE     |                             |                             | 

  LIABILITY INSURANCE                     |                             |                             | 

0003 154003P                         LUMP |  200000.00000      200000.00|  200000.00000      200000.00|  200000.00000      200000.00 

  MOBILIZATION                            |                             |                             | 

0004 159005M                         LUMP |  155800.00000      155800.00|  533118.70000      533118.70|  250000.00000      250000.00 

  TRAFFIC CONTROL                         |                             |                             | 

0005 161003P                         LUMP |    7000.00000        7000.00|    1000.00000        1000.00|  150000.00000      150000.00 

  FINAL CLEANUP                           |                             |                             | 

0006 MMB147M                  1.000  LS   |  649000.00000      649000.00|  525000.00000      525000.00|  800000.00000      800000.00 

  ELECTRICAL BOXES, CONDUIT AND WIRING    |                             |                             | 

0007 MMB148M                  1.000  LS   |   57000.00000       57000.00|   60000.00000       60000.00|  100000.00000      100000.00 

  MOVABLE BRIDGE MONITORING SYSTEM        |                             |                             | 

0008 MMB149M                  1.000  LS   |  498000.00000      498000.00|  496500.00000      496500.00|  650000.00000      650000.00 

  REAL-TIME SURVEILLANCE, WARRANTY AND    |                             |                             | 

  PART MANAGEMENT PROGRAMS FOR MOVABLE    |                             |                             | 

  BRIDGE MONITORING SYSTEM                |                             |                             | 
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                                                        TABULATION OF BIDS 

 

     CALL ORDER   : 410                     CONTRACT ID : 11410                        COUNTIES : GLOUCESTER 

     LETTING DATE : 05/24/12  10:00AM       DISTRICT    : H4 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   1  ) D0179               |(   2   ) A3063              |(   3  ) A7025 

                                          |DAIDONE ELECTRIC, INC.       |AGATE CONSTR CO INC          |A.P. CONSTRUCTION INC 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0009 MMB150M                  1.000  LS   |   97000.00000       97000.00|   88800.00000       88800.00|  125000.00000      125000.00 

  ELECTRICAL TESTING AND MEASUREMENTS     |                             |                             | 

0010 MMB151M                  1.000  LS   |   22000.00000       22000.00|   27250.00000       27250.00|   45000.00000       45000.00 

  TRAINING AND MANUALS                    |                             |                             | 

0011 MMB155M                  1.000  LS   |    8000.00000        8000.00|  308000.00000      308000.00|  400000.00000      400000.00 

  INSTALLATION OF MONITORING SYSTEM       |                             |                             | 

0012 MMB157M                  1.000  LS   |  291000.00000      291000.00|  625000.00000      625000.00|  700000.00000      700000.00 

  SENSORS, DETECTORS, AND MONITORING      |                             |                             | 

  DEVICES                                 |                             |                             | 

0013 MMB159M                  1.000  LS   |   38000.00000       38000.00|   40000.00000       40000.00|   75000.00000       75000.00 

  PROGRAMMING MOVABLE BRIDGE MONITORING   |                             |                             | 

  SYSTEM                                  |                             |                             | 

0014 MMB161M                  1.000  LS   |  700000.00000      700000.00|  500000.00000      500000.00|  325000.00000      325000.00 

  OPERATION AND MAINTENANCE OF BRIDGE     |                             |                             | 

  DURING CONSTRUCTION                     |                             |                             | 

0015 518053M                  3.000  U    |    3000.00000        9000.00|    2334.00000        7002.00|    3000.00000        9000.00 

  MOTOR DISCONNECT SWITCH                 |                             |                             | 

0016 706013M                  2.000  U    |   10000.00000       20000.00|    3250.00000        6500.00|    4000.00000        8000.00 

  PANELBOARD                              |                             |                             | 

0017 MMG010M                  1.000  DOLL |    3200.00000        3200.00|    3200.00000        3200.00|    3200.00000        3200.00 

  TELEPHONE SERVICE                       |                             |                             | 

0018 706005P                         LUMP |   58000.00000       58000.00|  225000.00000      225000.00|  350000.00000      350000.00 

  REMOVAL, RELOCATION, AND INSTALLATION   |                             |                             | 

  OF MISCELLANEOUS ELECTRICAL ITEMS       |                             |                             | 

0019 706007P                         LUMP |   32000.00000       32000.00|   39500.00000       39500.00|   55000.00000       55000.00 

  GENERATOR LOAD BANK                     |                             |                             | 

0020 706009P                         LUMP |  204000.00000      204000.00|  170000.00000      170000.00|  200000.00000      200000.00 

  MOTOR CONTROL CENTER, AUTOMATIC         |                             |                             | 

  TRANSFER SWITCH, MOTORS AND DRIVES      |                             |                             | 

0021 518030P                         LUMP |   29000.00000       29000.00|   24750.00000       24750.00|   35000.00000       35000.00 

  CONTROL DESK MODIFICATIONS              |                             |                             | 

0022 706022M                  2.000  U    |  209000.00000      418000.00|   82000.00000      164000.00|  300000.00000      600000.00 

  BRAKE REPLACEMENT                       |                             |                             | 

0023 750015P                         LUMP |  178000.00000      178000.00|  162500.00000      162500.00|  200000.00000      200000.00 

  PROGRAMMABLE LOGIC CONTROLLER SYSTEM    |                             |                             | 

0024 MMB170M                         LUMP |  114000.00000      114000.00|  125000.00000      125000.00|  150000.00000      150000.00 

  ENGINE-GENERATOR REPLACEMENT            |                             |                             | 

0025 MMB171M                         LUMP |  589000.00000      589000.00| 1500000.00000     1500000.00|  500000.00000      500000.00 

  AUXILIARY DRIVE REPLACEMENT             |                             |                             | 
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                                                        TABULATION OF BIDS 

 

     CALL ORDER   : 410                     CONTRACT ID : 11410                        COUNTIES : GLOUCESTER 

     LETTING DATE : 05/24/12  10:00AM       DISTRICT    : H4 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   1  ) D0179               |(   2   ) A3063              |(   3  ) A7025 

                                          |DAIDONE ELECTRIC, INC.       |AGATE CONSTR CO INC          |A.P. CONSTRUCTION INC 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0026 201039P                         LUMP |  159000.00000      159000.00|       0.01000           0.01|  300000.00000      300000.00 

  TEMPORARY SHIELDING                     |                             |                             | 

0027 706019M                  4.000  U    |   77000.00000      308000.00|   85000.00000      340000.00|  123000.00000      492000.00 

  BARRIER GATE                            |                             |                             | 

0028 518017P                         LUMP |   15000.00000       15000.00|   30000.00000       30000.00|   95000.00000       95000.00 

  BARRIER GATE FOUNDATION                 |                             |                             | 

0029 MMB174M                         LUMP |  374000.00000      374000.00|       0.01000           0.01|   15000.00000       15000.00 

  BRIDGE & MONITORING SYSTEM INTEGRATION  |                             |                             | 

     SECTION TOTALS                       |           $     5,278,000.00|           $     6,247,120.72|           $     6,877,200.00 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

     CONTRACT TOTALS                      |           $     5,278,000.00|           $     6,247,120.72|           $     6,877,200.00 

==================================================================================================================================== 

 

 

 

 

I CERTIFY THAT THE ABOVE IS AN EXACT TRANSCRIPT OF THE 

ORIGINAL BID PROPOSAL, EXCEPT THAT ERRORS, IF ANY, IN 

EXTENSION AND ADDITIONS HAVE BEEN CORRECTED. 

 

SIGNED, 
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                                                        TABULATION OF BIDS 

 

     CALL ORDER   : 410                     CONTRACT ID : 11410                        COUNTIES : GLOUCESTER 

     LETTING DATE : 05/24/12  10:00AM       DISTRICT    : H4 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   4  ) I2943               |(   5   ) C0658              |(      ) 

                                          |IEW CONSTR GP, INC           |CARR & DUFF INC              | 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

SECTION 0001   BRIDGE 

                                          |                             |                             | 

0001 151003M                         LUMP |   25000.00000       25000.00|   25000.00000       25000.00| 

  PERFORMANCE BOND AND PAYMENT BOND       |                             |                             | 

0002 152003P                         LUMP |   20000.00000       20000.00|   20000.00000       20000.00| 

  OWNER'S AND CONTRACTOR'S PROTECTIVE     |                             |                             | 

  LIABILITY INSURANCE                     |                             |                             | 

0003 154003P                         LUMP |  200000.00000      200000.00|  200000.00000      200000.00| 

  MOBILIZATION                            |                             |                             | 

0004 159005M                         LUMP |  249750.00000      249750.00| 1864000.00000     1864000.00| 

  TRAFFIC CONTROL                         |                             |                             | 

0005 161003P                         LUMP |       0.01000           0.01|   75700.00000       75700.00| 

  FINAL CLEANUP                           |                             |                             | 

0006 MMB147M                  1.000  LS   |  589577.47000      589577.47| 1775000.00000     1775000.00| 

  ELECTRICAL BOXES, CONDUIT AND WIRING    |                             |                             | 

0007 MMB148M                  1.000  LS   |   67695.59000       67695.59|   77880.00000       77880.00| 

  MOVABLE BRIDGE MONITORING SYSTEM        |                             |                             | 

0008 MMB149M                  1.000  LS   |  560180.95000      560180.95|  517300.00000      517300.00| 

  REAL-TIME SURVEILLANCE, WARRANTY AND    |                             |                             | 

  PART MANAGEMENT PROGRAMS FOR MOVABLE    |                             |                             | 

  BRIDGE MONITORING SYSTEM                |                             |                             | 

0009 MMB150M                  1.000  LS   |  100189.47000      100189.47|  191456.00000      191456.00| 

  ELECTRICAL TESTING AND MEASUREMENTS     |                             |                             | 

0010 MMB151M                  1.000  LS   |   34961.47000       34961.47|   98854.00000       98854.00| 

  TRAINING AND MANUALS                    |                             |                             | 

0011 MMB155M                  1.000  LS   |  295227.41000      295227.41|  204107.24000      204107.24| 

  INSTALLATION OF MONITORING SYSTEM       |                             |                             | 

0012 MMB157M                  1.000  LS   |  643108.03000      643108.03|  207794.40000      207794.40| 

  SENSORS, DETECTORS, AND MONITORING      |                             |                             | 

  DEVICES                                 |                             |                             | 

0013 MMB159M                  1.000  LS   |   45130.39000       45130.39|   56100.00000       56100.00| 

  PROGRAMMING MOVABLE BRIDGE MONITORING   |                             |                             | 

  SYSTEM                                  |                             |                             | 

0014 MMB161M                  1.000  LS   | 2385000.00000     2385000.00|  921000.00000      921000.00| 

  OPERATION AND MAINTENANCE OF BRIDGE     |                             |                             | 

  DURING CONSTRUCTION                     |                             |                             | 

0015 518053M                  3.000  U    |    2632.60000        7897.80|    2989.00000        8967.00| 

  MOTOR DISCONNECT SWITCH                 |                             |                             | 

0016 706013M                  2.000  U    |    3666.85000        7333.70|   93086.12000      186172.24| 

  PANELBOARD                              |                             |                             | 
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                                                        TABULATION OF BIDS 

 

     CALL ORDER   : 410                     CONTRACT ID : 11410                        COUNTIES : GLOUCESTER 

     LETTING DATE : 05/24/12  10:00AM       DISTRICT    : H4 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   4  ) I2943               |(   5   ) C0658              |(      ) 

                                          |IEW CONSTR GP, INC           |CARR & DUFF INC              | 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0017 MMG010M                  1.000  DOLL |    3200.00000        3200.00|    3200.00000        3200.00| 

  TELEPHONE SERVICE                       |                             |                             | 

0018 706005P                         LUMP |  293911.66000      293911.66|  161759.36000      161759.36| 

  REMOVAL, RELOCATION, AND INSTALLATION   |                             |                             | 

  OF MISCELLANEOUS ELECTRICAL ITEMS       |                             |                             | 

0019 706007P                         LUMP |   44566.25000       44566.25|   26370.00000       26370.00| 

  GENERATOR LOAD BANK                     |                             |                             | 

0020 706009P                         LUMP |  191804.16000      191804.16|  370854.00000      370854.00| 

  MOTOR CONTROL CENTER, AUTOMATIC         |                             |                             | 

  TRANSFER SWITCH, MOTORS AND DRIVES      |                             |                             | 

0021 518030P                         LUMP |   27924.42000       27924.42|   32370.32000       32370.32| 

  CONTROL DESK MODIFICATIONS              |                             |                             | 

0022 706022M                  2.000  U    |  164595.16000      329190.32|  234280.08000      468560.16| 

  BRAKE REPLACEMENT                       |                             |                             | 

0023 750015P                         LUMP |  183342.20000      183342.20|  188514.00000      188514.00| 

  PROGRAMMABLE LOGIC CONTROLLER SYSTEM    |                             |                             | 

0024 MMB170M                         LUMP |   92258.54000       92258.54|  168109.09000      168109.09| 

  ENGINE-GENERATOR REPLACEMENT            |                             |                             | 

0025 MMB171M                         LUMP |  471848.94000      471848.94|  560197.80000      560197.80| 

  AUXILIARY DRIVE REPLACEMENT             |                             |                             | 

0026 201039P                         LUMP |  385000.00000      385000.00|  355141.05000      355141.05| 

  TEMPORARY SHIELDING                     |                             |                             | 

0027 706019M                  4.000  U    |  106590.67000      426362.68|   86955.00000      347820.00| 

  BARRIER GATE                            |                             |                             | 

0028 518017P                         LUMP |   26959.33000       26959.33|  592183.68000      592183.68| 

  BARRIER GATE FOUNDATION                 |                             |                             | 

0029 MMB174M                         LUMP |       1.13000           1.13|  443705.75000      443705.75| 

  BRIDGE & MONITORING SYSTEM INTEGRATION  |                             |                             | 

     SECTION TOTALS                       |           $     7,707,421.92|           $    10,148,116.09|           $ 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

     CONTRACT TOTALS                      |           $     7,707,421.92|           $    10,148,116.09|           $ 

==================================================================================================================================== 

 

 

 

 

I CERTIFY THAT THE ABOVE IS AN EXACT TRANSCRIPT OF THE 

ORIGINAL BID PROPOSAL, EXCEPT THAT ERRORS, IF ANY, IN 

EXTENSION AND ADDITIONS HAVE BEEN CORRECTED. 

 

SIGNED, 

 



                                              New Jersey Department of Transportation                              DATE : 05/25/12 
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                                                        TABULATION OF BIDS 

 

     CALL ORDER   : 410                     CONTRACT ID : 11410                        COUNTIES : GLOUCESTER 

     LETTING DATE : 05/24/12  10:00AM       DISTRICT    : H4 

                                          CONTRACT TIME : 12/31/13  COMPLETION DATE 

     CONTRACT DESCRIPTION :                RURAL                                           PROJECT(S) : 100% STATE 

     MAINTENANCE MOVABLE BRIDGE AUTOMATION CONTRACT 2012 

     ROUTE 44 OVER MANTUA CREEK 

     PAULSBORO BOROUGH, GLOUCESTER COUNTY 

     DP 11410 

     STRUCTURE NO. 0806-151, M.P. 6.30 

     C.E. NO 2621584 

 

          SET-ASIDE : 

 

     VENDOR RANKING : 

 

  ------------------------------------------------------------------------------------------------------------------------------- 

                                                                                                         TOTAL         % OVER 

  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 

  ------------------------------------------------------------------------------------------------------------------------------- 

   1   D0179          DAIDONE ELECTRIC, INC.                                                     $     5,278,000.00  100.0000% 

   2   A3063          AGATE CONSTR CO INC                                                        $     6,247,120.72  118.3615% 

   3   A7025          A.P. CONSTRUCTION INC                                                      $     6,877,200.00  130.2994% 

   4   I2943          IEW CONSTR GP, INC                                                         $     7,707,421.92  146.0292% 

   5   C0658          CARR & DUFF INC                                                            $    10,148,116.09  192.2720% 

==================================================================================================================================== 

                                          |(   1  ) D0179               |(   2  ) A3063               |(   3  ) A7025 

                                          |DAIDONE ELECTRIC, INC.       |AGATE CONSTR CO INC          |A.P. CONSTRUCTION INC 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

SECTION 0001   BRIDGE 

                                          |                             |                             | 

0001 151003M                         LUMP |   25000.00000       25000.00|   25000.00000       25000.00|   25000.00000       25000.00 

  PERFORMANCE BOND AND PAYMENT BOND       |                             |                             | 

0002 152003P                         LUMP |   20000.00000       20000.00|   20000.00000       20000.00|   20000.00000       20000.00 

  OWNER'S AND CONTRACTOR'S PROTECTIVE     |                             |                             | 

  LIABILITY INSURANCE                     |                             |                             | 

0003 154003P                         LUMP |  200000.00000      200000.00|  200000.00000      200000.00|  200000.00000      200000.00 

  MOBILIZATION                            |                             |                             | 

0004 159005M                         LUMP |  155800.00000      155800.00|  533118.70000      533118.70|  250000.00000      250000.00 

  TRAFFIC CONTROL                         |                             |                             | 

0005 161003P                         LUMP |    7000.00000        7000.00|    1000.00000        1000.00|  150000.00000      150000.00 

  FINAL CLEANUP                           |                             |                             | 

0006 MMB147M                  1.000  LS   |  649000.00000      649000.00|  525000.00000      525000.00|  800000.00000      800000.00 

  ELECTRICAL BOXES, CONDUIT AND WIRING    |                             |                             | 

0007 MMB148M                  1.000  LS   |   57000.00000       57000.00|   60000.00000       60000.00|  100000.00000      100000.00 

  MOVABLE BRIDGE MONITORING SYSTEM        |                             |                             | 

0008 MMB149M                  1.000  LS   |  498000.00000      498000.00|  496500.00000      496500.00|  650000.00000      650000.00 

  REAL-TIME SURVEILLANCE, WARRANTY AND    |                             |                             | 

  PART MANAGEMENT PROGRAMS FOR MOVABLE    |                             |                             | 

  BRIDGE MONITORING SYSTEM                |                             |                             | 
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                                                        TABULATION OF BIDS 

 

     CALL ORDER   : 410                     CONTRACT ID : 11410                        COUNTIES : GLOUCESTER 

     LETTING DATE : 05/24/12  10:00AM       DISTRICT    : H4 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   1  ) D0179               |(   2   ) A3063              |(   3  ) A7025 

                                          |DAIDONE ELECTRIC, INC.       |AGATE CONSTR CO INC          |A.P. CONSTRUCTION INC 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0009 MMB150M                  1.000  LS   |   97000.00000       97000.00|   88800.00000       88800.00|  125000.00000      125000.00 

  ELECTRICAL TESTING AND MEASUREMENTS     |                             |                             | 

0010 MMB151M                  1.000  LS   |   22000.00000       22000.00|   27250.00000       27250.00|   45000.00000       45000.00 

  TRAINING AND MANUALS                    |                             |                             | 

0011 MMB155M                  1.000  LS   |    8000.00000        8000.00|  308000.00000      308000.00|  400000.00000      400000.00 

  INSTALLATION OF MONITORING SYSTEM       |                             |                             | 

0012 MMB157M                  1.000  LS   |  291000.00000      291000.00|  625000.00000      625000.00|  700000.00000      700000.00 

  SENSORS, DETECTORS, AND MONITORING      |                             |                             | 

  DEVICES                                 |                             |                             | 

0013 MMB159M                  1.000  LS   |   38000.00000       38000.00|   40000.00000       40000.00|   75000.00000       75000.00 

  PROGRAMMING MOVABLE BRIDGE MONITORING   |                             |                             | 

  SYSTEM                                  |                             |                             | 

0014 MMB161M                  1.000  LS   |  700000.00000      700000.00|  500000.00000      500000.00|  325000.00000      325000.00 

  OPERATION AND MAINTENANCE OF BRIDGE     |                             |                             | 

  DURING CONSTRUCTION                     |                             |                             | 

0015 518053M                  3.000  U    |    3000.00000        9000.00|    2334.00000        7002.00|    3000.00000        9000.00 

  MOTOR DISCONNECT SWITCH                 |                             |                             | 

0016 706013M                  2.000  U    |   10000.00000       20000.00|    3250.00000        6500.00|    4000.00000        8000.00 

  PANELBOARD                              |                             |                             | 

0017 MMG010M                  1.000  DOLL |    3200.00000        3200.00|    3200.00000        3200.00|    3200.00000        3200.00 

  TELEPHONE SERVICE                       |                             |                             | 

0018 706005P                         LUMP |   58000.00000       58000.00|  225000.00000      225000.00|  350000.00000      350000.00 

  REMOVAL, RELOCATION, AND INSTALLATION   |                             |                             | 

  OF MISCELLANEOUS ELECTRICAL ITEMS       |                             |                             | 

0019 706007P                         LUMP |   32000.00000       32000.00|   39500.00000       39500.00|   55000.00000       55000.00 

  GENERATOR LOAD BANK                     |                             |                             | 

0020 706009P                         LUMP |  204000.00000      204000.00|  170000.00000      170000.00|  200000.00000      200000.00 

  MOTOR CONTROL CENTER, AUTOMATIC         |                             |                             | 

  TRANSFER SWITCH, MOTORS AND DRIVES      |                             |                             | 

0021 518030P                         LUMP |   29000.00000       29000.00|   24750.00000       24750.00|   35000.00000       35000.00 

  CONTROL DESK MODIFICATIONS              |                             |                             | 

0022 706022M                  2.000  U    |  209000.00000      418000.00|   82000.00000      164000.00|  300000.00000      600000.00 

  BRAKE REPLACEMENT                       |                             |                             | 

0023 750015P                         LUMP |  178000.00000      178000.00|  162500.00000      162500.00|  200000.00000      200000.00 

  PROGRAMMABLE LOGIC CONTROLLER SYSTEM    |                             |                             | 

0024 MMB170M                         LUMP |  114000.00000      114000.00|  125000.00000      125000.00|  150000.00000      150000.00 

  ENGINE-GENERATOR REPLACEMENT            |                             |                             | 

0025 MMB171M                         LUMP |  589000.00000      589000.00| 1500000.00000     1500000.00|  500000.00000      500000.00 

  AUXILIARY DRIVE REPLACEMENT             |                             |                             | 
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                                                        TABULATION OF BIDS 

 

     CALL ORDER   : 410                     CONTRACT ID : 11410                        COUNTIES : GLOUCESTER 

     LETTING DATE : 05/24/12  10:00AM       DISTRICT    : H4 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   1  ) D0179               |(   2   ) A3063              |(   3  ) A7025 

                                          |DAIDONE ELECTRIC, INC.       |AGATE CONSTR CO INC          |A.P. CONSTRUCTION INC 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0026 201039P                         LUMP |  159000.00000      159000.00|       0.01000           0.01|  300000.00000      300000.00 

  TEMPORARY SHIELDING                     |                             |                             | 

0027 706019M                  4.000  U    |   77000.00000      308000.00|   85000.00000      340000.00|  123000.00000      492000.00 

  BARRIER GATE                            |                             |                             | 

0028 518017P                         LUMP |   15000.00000       15000.00|   30000.00000       30000.00|   95000.00000       95000.00 

  BARRIER GATE FOUNDATION                 |                             |                             | 

0029 MMB174M                         LUMP |  374000.00000      374000.00|       0.01000           0.01|   15000.00000       15000.00 

  BRIDGE & MONITORING SYSTEM INTEGRATION  |                             |                             | 

     SECTION TOTALS                       |           $     5,278,000.00|           $     6,247,120.72|           $     6,877,200.00 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

     CONTRACT TOTALS                      |           $     5,278,000.00|           $     6,247,120.72|           $     6,877,200.00 

==================================================================================================================================== 

 

 

 

 

I CERTIFY THAT THE ABOVE IS AN EXACT TRANSCRIPT OF THE 

ORIGINAL BID PROPOSAL, EXCEPT THAT ERRORS, IF ANY, IN 

EXTENSION AND ADDITIONS HAVE BEEN CORRECTED. 

 

SIGNED, 



                                              New Jersey Department of Transportation                              DATE : 05/25/12 

                                                                                                                   PAGE : 410 -4 

                                                        TABULATION OF BIDS 

 

     CALL ORDER   : 410                     CONTRACT ID : 11410                        COUNTIES : GLOUCESTER 

     LETTING DATE : 05/24/12  10:00AM       DISTRICT    : H4 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   4  ) I2943               |(   5   ) C0658              |(      ) 

                                          |IEW CONSTR GP, INC           |CARR & DUFF INC              | 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

SECTION 0001   BRIDGE 

                                          |                             |                             | 

0001 151003M                         LUMP |   25000.00000       25000.00|   25000.00000       25000.00| 

  PERFORMANCE BOND AND PAYMENT BOND       |                             |                             | 

0002 152003P                         LUMP |   20000.00000       20000.00|   20000.00000       20000.00| 

  OWNER'S AND CONTRACTOR'S PROTECTIVE     |                             |                             | 

  LIABILITY INSURANCE                     |                             |                             | 

0003 154003P                         LUMP |  200000.00000      200000.00|  200000.00000      200000.00| 

  MOBILIZATION                            |                             |                             | 

0004 159005M                         LUMP |  249750.00000      249750.00| 1864000.00000     1864000.00| 

  TRAFFIC CONTROL                         |                             |                             | 

0005 161003P                         LUMP |       0.01000           0.01|   75700.00000       75700.00| 

  FINAL CLEANUP                           |                             |                             | 

0006 MMB147M                  1.000  LS   |  589577.47000      589577.47| 1775000.00000     1775000.00| 

  ELECTRICAL BOXES, CONDUIT AND WIRING    |                             |                             | 

0007 MMB148M                  1.000  LS   |   67695.59000       67695.59|   77880.00000       77880.00| 

  MOVABLE BRIDGE MONITORING SYSTEM        |                             |                             | 

0008 MMB149M                  1.000  LS   |  560180.95000      560180.95|  517300.00000      517300.00| 

  REAL-TIME SURVEILLANCE, WARRANTY AND    |                             |                             | 

  PART MANAGEMENT PROGRAMS FOR MOVABLE    |                             |                             | 

  BRIDGE MONITORING SYSTEM                |                             |                             | 

0009 MMB150M                  1.000  LS   |  100189.47000      100189.47|  191456.00000      191456.00| 

  ELECTRICAL TESTING AND MEASUREMENTS     |                             |                             | 

0010 MMB151M                  1.000  LS   |   34961.47000       34961.47|   98854.00000       98854.00| 

  TRAINING AND MANUALS                    |                             |                             | 

0011 MMB155M                  1.000  LS   |  295227.41000      295227.41|  204107.24000      204107.24| 

  INSTALLATION OF MONITORING SYSTEM       |                             |                             | 

0012 MMB157M                  1.000  LS   |  643108.03000      643108.03|  207794.40000      207794.40| 

  SENSORS, DETECTORS, AND MONITORING      |                             |                             | 

  DEVICES                                 |                             |                             | 

0013 MMB159M                  1.000  LS   |   45130.39000       45130.39|   56100.00000       56100.00| 

  PROGRAMMING MOVABLE BRIDGE MONITORING   |                             |                             | 

  SYSTEM                                  |                             |                             | 

0014 MMB161M                  1.000  LS   | 2385000.00000     2385000.00|  921000.00000      921000.00| 

  OPERATION AND MAINTENANCE OF BRIDGE     |                             |                             | 

  DURING CONSTRUCTION                     |                             |                             | 

0015 518053M                  3.000  U    |    2632.60000        7897.80|    2989.00000        8967.00| 

  MOTOR DISCONNECT SWITCH                 |                             |                             | 

0016 706013M                  2.000  U    |    3666.85000        7333.70|   93086.12000      186172.24| 

  PANELBOARD                              |                             |                             | 
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                                                        TABULATION OF BIDS 

 

     CALL ORDER   : 410                     CONTRACT ID : 11410                        COUNTIES : GLOUCESTER 

     LETTING DATE : 05/24/12  10:00AM       DISTRICT    : H4 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   4  ) I2943               |(   5   ) C0658              |(      ) 

                                          |IEW CONSTR GP, INC           |CARR & DUFF INC              | 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0017 MMG010M                  1.000  DOLL |    3200.00000        3200.00|    3200.00000        3200.00| 

  TELEPHONE SERVICE                       |                             |                             | 

0018 706005P                         LUMP |  293911.66000      293911.66|  161759.36000      161759.36| 

  REMOVAL, RELOCATION, AND INSTALLATION   |                             |                             | 

  OF MISCELLANEOUS ELECTRICAL ITEMS       |                             |                             | 

0019 706007P                         LUMP |   44566.25000       44566.25|   26370.00000       26370.00| 

  GENERATOR LOAD BANK                     |                             |                             | 

0020 706009P                         LUMP |  191804.16000      191804.16|  370854.00000      370854.00| 

  MOTOR CONTROL CENTER, AUTOMATIC         |                             |                             | 

  TRANSFER SWITCH, MOTORS AND DRIVES      |                             |                             | 

0021 518030P                         LUMP |   27924.42000       27924.42|   32370.32000       32370.32| 

  CONTROL DESK MODIFICATIONS              |                             |                             | 

0022 706022M                  2.000  U    |  164595.16000      329190.32|  234280.08000      468560.16| 

  BRAKE REPLACEMENT                       |                             |                             | 

0023 750015P                         LUMP |  183342.20000      183342.20|  188514.00000      188514.00| 

  PROGRAMMABLE LOGIC CONTROLLER SYSTEM    |                             |                             | 

0024 MMB170M                         LUMP |   92258.54000       92258.54|  168109.09000      168109.09| 

  ENGINE-GENERATOR REPLACEMENT            |                             |                             | 

0025 MMB171M                         LUMP |  471848.94000      471848.94|  560197.80000      560197.80| 

  AUXILIARY DRIVE REPLACEMENT             |                             |                             | 

0026 201039P                         LUMP |  385000.00000      385000.00|  355141.05000      355141.05| 

  TEMPORARY SHIELDING                     |                             |                             | 

0027 706019M                  4.000  U    |  106590.67000      426362.68|   86955.00000      347820.00| 

  BARRIER GATE                            |                             |                             | 

0028 518017P                         LUMP |   26959.33000       26959.33|  592183.68000      592183.68| 

  BARRIER GATE FOUNDATION                 |                             |                             | 

0029 MMB174M                         LUMP |       1.13000           1.13|  443705.75000      443705.75| 

  BRIDGE & MONITORING SYSTEM INTEGRATION  |                             |                             | 

     SECTION TOTALS                       |           $     7,707,421.92|           $    10,148,116.09|           $ 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

     CONTRACT TOTALS                      |           $     7,707,421.92|           $    10,148,116.09|           $ 

==================================================================================================================================== 

 

 

 

 

I CERTIFY THAT THE ABOVE IS AN EXACT TRANSCRIPT OF THE 

ORIGINAL BID PROPOSAL, EXCEPT THAT ERRORS, IF ANY, IN 

EXTENSION AND ADDITIONS HAVE BEEN CORRECTED. 

 

SIGNED, 
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                                                        TABULATION OF BIDS 

 

     CALL ORDER   : 410                     CONTRACT ID : 11410                        COUNTIES : GLOUCESTER 

     LETTING DATE : 05/24/12  10:00AM       DISTRICT    : H4 

                                          CONTRACT TIME : 12/31/13  COMPLETION DATE 

     CONTRACT DESCRIPTION :                RURAL                                           PROJECT(S) : 100% STATE 

     MAINTENANCE MOVABLE BRIDGE AUTOMATION CONTRACT 2012 

     ROUTE 44 OVER MANTUA CREEK 

     PAULSBORO BOROUGH, GLOUCESTER COUNTY 

     DP 11410 

     STRUCTURE NO. 0806-151, M.P. 6.30 

     C.E. NO 2621584 

 

          SET-ASIDE : 

 

     VENDOR RANKING : 

 

  ------------------------------------------------------------------------------------------------------------------------------- 

                                                                                                         TOTAL         % OVER 

  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 

  ------------------------------------------------------------------------------------------------------------------------------- 

   1   D0179          DAIDONE ELECTRIC, INC.                                                     $     5,278,000.00  100.0000% 

   2   A3063          AGATE CONSTR CO INC                                                        $     6,247,120.72  118.3615% 

   3   A7025          A.P. CONSTRUCTION INC                                                      $     6,877,200.00  130.2994% 

   4   I2943          IEW CONSTR GP, INC                                                         $     7,707,421.92  146.0292% 

   5   C0658          CARR & DUFF INC                                                            $    10,148,116.09  192.2720% 

==================================================================================================================================== 

                                          |(   1  ) D0179               |(   2  ) A3063               |(   3  ) A7025 

                                          |DAIDONE ELECTRIC, INC.       |AGATE CONSTR CO INC          |A.P. CONSTRUCTION INC 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

SECTION 0001   BRIDGE 

                                          |                             |                             | 

0001 151003M                         LUMP |   25000.00000       25000.00|   25000.00000       25000.00|   25000.00000       25000.00 

  PERFORMANCE BOND AND PAYMENT BOND       |                             |                             | 

0002 152003P                         LUMP |   20000.00000       20000.00|   20000.00000       20000.00|   20000.00000       20000.00 

  OWNER'S AND CONTRACTOR'S PROTECTIVE     |                             |                             | 

  LIABILITY INSURANCE                     |                             |                             | 

0003 154003P                         LUMP |  200000.00000      200000.00|  200000.00000      200000.00|  200000.00000      200000.00 

  MOBILIZATION                            |                             |                             | 

0004 159005M                         LUMP |  155800.00000      155800.00|  533118.70000      533118.70|  250000.00000      250000.00 

  TRAFFIC CONTROL                         |                             |                             | 

0005 161003P                         LUMP |    7000.00000        7000.00|    1000.00000        1000.00|  150000.00000      150000.00 

  FINAL CLEANUP                           |                             |                             | 

0006 MMB147M                  1.000  LS   |  649000.00000      649000.00|  525000.00000      525000.00|  800000.00000      800000.00 

  ELECTRICAL BOXES, CONDUIT AND WIRING    |                             |                             | 

0007 MMB148M                  1.000  LS   |   57000.00000       57000.00|   60000.00000       60000.00|  100000.00000      100000.00 

  MOVABLE BRIDGE MONITORING SYSTEM        |                             |                             | 

0008 MMB149M                  1.000  LS   |  498000.00000      498000.00|  496500.00000      496500.00|  650000.00000      650000.00 

  REAL-TIME SURVEILLANCE, WARRANTY AND    |                             |                             | 

  PART MANAGEMENT PROGRAMS FOR MOVABLE    |                             |                             | 

  BRIDGE MONITORING SYSTEM                |                             |                             | 
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                                                        TABULATION OF BIDS 

 

     CALL ORDER   : 410                     CONTRACT ID : 11410                        COUNTIES : GLOUCESTER 

     LETTING DATE : 05/24/12  10:00AM       DISTRICT    : H4 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   1  ) D0179               |(   2   ) A3063              |(   3  ) A7025 

                                          |DAIDONE ELECTRIC, INC.       |AGATE CONSTR CO INC          |A.P. CONSTRUCTION INC 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0009 MMB150M                  1.000  LS   |   97000.00000       97000.00|   88800.00000       88800.00|  125000.00000      125000.00 

  ELECTRICAL TESTING AND MEASUREMENTS     |                             |                             | 

0010 MMB151M                  1.000  LS   |   22000.00000       22000.00|   27250.00000       27250.00|   45000.00000       45000.00 

  TRAINING AND MANUALS                    |                             |                             | 

0011 MMB155M                  1.000  LS   |    8000.00000        8000.00|  308000.00000      308000.00|  400000.00000      400000.00 

  INSTALLATION OF MONITORING SYSTEM       |                             |                             | 

0012 MMB157M                  1.000  LS   |  291000.00000      291000.00|  625000.00000      625000.00|  700000.00000      700000.00 

  SENSORS, DETECTORS, AND MONITORING      |                             |                             | 

  DEVICES                                 |                             |                             | 

0013 MMB159M                  1.000  LS   |   38000.00000       38000.00|   40000.00000       40000.00|   75000.00000       75000.00 

  PROGRAMMING MOVABLE BRIDGE MONITORING   |                             |                             | 

  SYSTEM                                  |                             |                             | 

0014 MMB161M                  1.000  LS   |  700000.00000      700000.00|  500000.00000      500000.00|  325000.00000      325000.00 

  OPERATION AND MAINTENANCE OF BRIDGE     |                             |                             | 

  DURING CONSTRUCTION                     |                             |                             | 

0015 518053M                  3.000  U    |    3000.00000        9000.00|    2334.00000        7002.00|    3000.00000        9000.00 

  MOTOR DISCONNECT SWITCH                 |                             |                             | 

0016 706013M                  2.000  U    |   10000.00000       20000.00|    3250.00000        6500.00|    4000.00000        8000.00 

  PANELBOARD                              |                             |                             | 

0017 MMG010M                  1.000  DOLL |    3200.00000        3200.00|    3200.00000        3200.00|    3200.00000        3200.00 

  TELEPHONE SERVICE                       |                             |                             | 

0018 706005P                         LUMP |   58000.00000       58000.00|  225000.00000      225000.00|  350000.00000      350000.00 

  REMOVAL, RELOCATION, AND INSTALLATION   |                             |                             | 

  OF MISCELLANEOUS ELECTRICAL ITEMS       |                             |                             | 

0019 706007P                         LUMP |   32000.00000       32000.00|   39500.00000       39500.00|   55000.00000       55000.00 

  GENERATOR LOAD BANK                     |                             |                             | 

0020 706009P                         LUMP |  204000.00000      204000.00|  170000.00000      170000.00|  200000.00000      200000.00 

  MOTOR CONTROL CENTER, AUTOMATIC         |                             |                             | 

  TRANSFER SWITCH, MOTORS AND DRIVES      |                             |                             | 

0021 518030P                         LUMP |   29000.00000       29000.00|   24750.00000       24750.00|   35000.00000       35000.00 

  CONTROL DESK MODIFICATIONS              |                             |                             | 

0022 706022M                  2.000  U    |  209000.00000      418000.00|   82000.00000      164000.00|  300000.00000      600000.00 

  BRAKE REPLACEMENT                       |                             |                             | 

0023 750015P                         LUMP |  178000.00000      178000.00|  162500.00000      162500.00|  200000.00000      200000.00 

  PROGRAMMABLE LOGIC CONTROLLER SYSTEM    |                             |                             | 

0024 MMB170M                         LUMP |  114000.00000      114000.00|  125000.00000      125000.00|  150000.00000      150000.00 

  ENGINE-GENERATOR REPLACEMENT            |                             |                             | 

0025 MMB171M                         LUMP |  589000.00000      589000.00| 1500000.00000     1500000.00|  500000.00000      500000.00 

  AUXILIARY DRIVE REPLACEMENT             |                             |                             | 
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                                                        TABULATION OF BIDS 

 

     CALL ORDER   : 410                     CONTRACT ID : 11410                        COUNTIES : GLOUCESTER 

     LETTING DATE : 05/24/12  10:00AM       DISTRICT    : H4 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   1  ) D0179               |(   2   ) A3063              |(   3  ) A7025 

                                          |DAIDONE ELECTRIC, INC.       |AGATE CONSTR CO INC          |A.P. CONSTRUCTION INC 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0026 201039P                         LUMP |  159000.00000      159000.00|       0.01000           0.01|  300000.00000      300000.00 

  TEMPORARY SHIELDING                     |                             |                             | 

0027 706019M                  4.000  U    |   77000.00000      308000.00|   85000.00000      340000.00|  123000.00000      492000.00 

  BARRIER GATE                            |                             |                             | 

0028 518017P                         LUMP |   15000.00000       15000.00|   30000.00000       30000.00|   95000.00000       95000.00 

  BARRIER GATE FOUNDATION                 |                             |                             | 

0029 MMB174M                         LUMP |  374000.00000      374000.00|       0.01000           0.01|   15000.00000       15000.00 

  BRIDGE & MONITORING SYSTEM INTEGRATION  |                             |                             | 

     SECTION TOTALS                       |           $     5,278,000.00|           $     6,247,120.72|           $     6,877,200.00 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

     CONTRACT TOTALS                      |           $     5,278,000.00|           $     6,247,120.72|           $     6,877,200.00 

==================================================================================================================================== 

 

 

 

 

I CERTIFY THAT THE ABOVE IS AN EXACT TRANSCRIPT OF THE 

ORIGINAL BID PROPOSAL, EXCEPT THAT ERRORS, IF ANY, IN 

EXTENSION AND ADDITIONS HAVE BEEN CORRECTED. 

 

SIGNED, 



                                              New Jersey Department of Transportation                              DATE : 05/25/12 
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                                                        TABULATION OF BIDS 

 

     CALL ORDER   : 410                     CONTRACT ID : 11410                        COUNTIES : GLOUCESTER 

     LETTING DATE : 05/24/12  10:00AM       DISTRICT    : H4 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   4  ) I2943               |(   5   ) C0658              |(      ) 

                                          |IEW CONSTR GP, INC           |CARR & DUFF INC              | 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

SECTION 0001   BRIDGE 

                                          |                             |                             | 

0001 151003M                         LUMP |   25000.00000       25000.00|   25000.00000       25000.00| 

  PERFORMANCE BOND AND PAYMENT BOND       |                             |                             | 

0002 152003P                         LUMP |   20000.00000       20000.00|   20000.00000       20000.00| 

  OWNER'S AND CONTRACTOR'S PROTECTIVE     |                             |                             | 

  LIABILITY INSURANCE                     |                             |                             | 

0003 154003P                         LUMP |  200000.00000      200000.00|  200000.00000      200000.00| 

  MOBILIZATION                            |                             |                             | 

0004 159005M                         LUMP |  249750.00000      249750.00| 1864000.00000     1864000.00| 

  TRAFFIC CONTROL                         |                             |                             | 

0005 161003P                         LUMP |       0.01000           0.01|   75700.00000       75700.00| 

  FINAL CLEANUP                           |                             |                             | 

0006 MMB147M                  1.000  LS   |  589577.47000      589577.47| 1775000.00000     1775000.00| 

  ELECTRICAL BOXES, CONDUIT AND WIRING    |                             |                             | 

0007 MMB148M                  1.000  LS   |   67695.59000       67695.59|   77880.00000       77880.00| 

  MOVABLE BRIDGE MONITORING SYSTEM        |                             |                             | 

0008 MMB149M                  1.000  LS   |  560180.95000      560180.95|  517300.00000      517300.00| 

  REAL-TIME SURVEILLANCE, WARRANTY AND    |                             |                             | 

  PART MANAGEMENT PROGRAMS FOR MOVABLE    |                             |                             | 

  BRIDGE MONITORING SYSTEM                |                             |                             | 

0009 MMB150M                  1.000  LS   |  100189.47000      100189.47|  191456.00000      191456.00| 

  ELECTRICAL TESTING AND MEASUREMENTS     |                             |                             | 

0010 MMB151M                  1.000  LS   |   34961.47000       34961.47|   98854.00000       98854.00| 

  TRAINING AND MANUALS                    |                             |                             | 

0011 MMB155M                  1.000  LS   |  295227.41000      295227.41|  204107.24000      204107.24| 

  INSTALLATION OF MONITORING SYSTEM       |                             |                             | 

0012 MMB157M                  1.000  LS   |  643108.03000      643108.03|  207794.40000      207794.40| 

  SENSORS, DETECTORS, AND MONITORING      |                             |                             | 

  DEVICES                                 |                             |                             | 

0013 MMB159M                  1.000  LS   |   45130.39000       45130.39|   56100.00000       56100.00| 

  PROGRAMMING MOVABLE BRIDGE MONITORING   |                             |                             | 

  SYSTEM                                  |                             |                             | 

0014 MMB161M                  1.000  LS   | 2385000.00000     2385000.00|  921000.00000      921000.00| 

  OPERATION AND MAINTENANCE OF BRIDGE     |                             |                             | 

  DURING CONSTRUCTION                     |                             |                             | 

0015 518053M                  3.000  U    |    2632.60000        7897.80|    2989.00000        8967.00| 

  MOTOR DISCONNECT SWITCH                 |                             |                             | 

0016 706013M                  2.000  U    |    3666.85000        7333.70|   93086.12000      186172.24| 

  PANELBOARD                              |                             |                             | 
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                                                        TABULATION OF BIDS 

 

     CALL ORDER   : 410                     CONTRACT ID : 11410                        COUNTIES : GLOUCESTER 

     LETTING DATE : 05/24/12  10:00AM       DISTRICT    : H4 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   4  ) I2943               |(   5   ) C0658              |(      ) 

                                          |IEW CONSTR GP, INC           |CARR & DUFF INC              | 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0017 MMG010M                  1.000  DOLL |    3200.00000        3200.00|    3200.00000        3200.00| 

  TELEPHONE SERVICE                       |                             |                             | 

0018 706005P                         LUMP |  293911.66000      293911.66|  161759.36000      161759.36| 

  REMOVAL, RELOCATION, AND INSTALLATION   |                             |                             | 

  OF MISCELLANEOUS ELECTRICAL ITEMS       |                             |                             | 

0019 706007P                         LUMP |   44566.25000       44566.25|   26370.00000       26370.00| 

  GENERATOR LOAD BANK                     |                             |                             | 

0020 706009P                         LUMP |  191804.16000      191804.16|  370854.00000      370854.00| 

  MOTOR CONTROL CENTER, AUTOMATIC         |                             |                             | 

  TRANSFER SWITCH, MOTORS AND DRIVES      |                             |                             | 

0021 518030P                         LUMP |   27924.42000       27924.42|   32370.32000       32370.32| 

  CONTROL DESK MODIFICATIONS              |                             |                             | 

0022 706022M                  2.000  U    |  164595.16000      329190.32|  234280.08000      468560.16| 

  BRAKE REPLACEMENT                       |                             |                             | 

0023 750015P                         LUMP |  183342.20000      183342.20|  188514.00000      188514.00| 

  PROGRAMMABLE LOGIC CONTROLLER SYSTEM    |                             |                             | 

0024 MMB170M                         LUMP |   92258.54000       92258.54|  168109.09000      168109.09| 

  ENGINE-GENERATOR REPLACEMENT            |                             |                             | 

0025 MMB171M                         LUMP |  471848.94000      471848.94|  560197.80000      560197.80| 

  AUXILIARY DRIVE REPLACEMENT             |                             |                             | 

0026 201039P                         LUMP |  385000.00000      385000.00|  355141.05000      355141.05| 

  TEMPORARY SHIELDING                     |                             |                             | 

0027 706019M                  4.000  U    |  106590.67000      426362.68|   86955.00000      347820.00| 

  BARRIER GATE                            |                             |                             | 

0028 518017P                         LUMP |   26959.33000       26959.33|  592183.68000      592183.68| 

  BARRIER GATE FOUNDATION                 |                             |                             | 

0029 MMB174M                         LUMP |       1.13000           1.13|  443705.75000      443705.75| 

  BRIDGE & MONITORING SYSTEM INTEGRATION  |                             |                             | 

     SECTION TOTALS                       |           $     7,707,421.92|           $    10,148,116.09|           $ 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

     CONTRACT TOTALS                      |           $     7,707,421.92|           $    10,148,116.09|           $ 

==================================================================================================================================== 

 

 

 

 

I CERTIFY THAT THE ABOVE IS AN EXACT TRANSCRIPT OF THE 

ORIGINAL BID PROPOSAL, EXCEPT THAT ERRORS, IF ANY, IN 

EXTENSION AND ADDITIONS HAVE BEEN CORRECTED. 

 

SIGNED, 

 



                                              New Jersey Department of Transportation                              DATE : 05/25/12 
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                                                        TABULATION OF BIDS 

 

     CALL ORDER   : 410                     CONTRACT ID : 11410                        COUNTIES : GLOUCESTER 

     LETTING DATE : 05/24/12  10:00AM       DISTRICT    : H4 

                                          CONTRACT TIME : 12/31/13  COMPLETION DATE 

     CONTRACT DESCRIPTION :                RURAL                                           PROJECT(S) : 100% STATE 

     MAINTENANCE MOVABLE BRIDGE AUTOMATION CONTRACT 2012 

     ROUTE 44 OVER MANTUA CREEK 

     PAULSBORO BOROUGH, GLOUCESTER COUNTY 

     DP 11410 

     STRUCTURE NO. 0806-151, M.P. 6.30 

     C.E. NO 2621584 

 

          SET-ASIDE : 

 

     VENDOR RANKING : 

 

  ------------------------------------------------------------------------------------------------------------------------------- 

                                                                                                         TOTAL         % OVER 

  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 

  ------------------------------------------------------------------------------------------------------------------------------- 

   1   D0179          DAIDONE ELECTRIC, INC.                                                     $     5,278,000.00  100.0000% 

   2   A3063          AGATE CONSTR CO INC                                                        $     6,247,120.72  118.3615% 

   3   A7025          A.P. CONSTRUCTION INC                                                      $     6,877,200.00  130.2994% 

   4   I2943          IEW CONSTR GP, INC                                                         $     7,707,421.92  146.0292% 

   5   C0658          CARR & DUFF INC                                                            $    10,148,116.09  192.2720% 

==================================================================================================================================== 

                                          |(   1  ) D0179               |(   2  ) A3063               |(   3  ) A7025 

                                          |DAIDONE ELECTRIC, INC.       |AGATE CONSTR CO INC          |A.P. CONSTRUCTION INC 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

SECTION 0001   BRIDGE 

                                          |                             |                             | 

0001 151003M                         LUMP |   25000.00000       25000.00|   25000.00000       25000.00|   25000.00000       25000.00 

  PERFORMANCE BOND AND PAYMENT BOND       |                             |                             | 

0002 152003P                         LUMP |   20000.00000       20000.00|   20000.00000       20000.00|   20000.00000       20000.00 

  OWNER'S AND CONTRACTOR'S PROTECTIVE     |                             |                             | 

  LIABILITY INSURANCE                     |                             |                             | 

0003 154003P                         LUMP |  200000.00000      200000.00|  200000.00000      200000.00|  200000.00000      200000.00 

  MOBILIZATION                            |                             |                             | 

0004 159005M                         LUMP |  155800.00000      155800.00|  533118.70000      533118.70|  250000.00000      250000.00 

  TRAFFIC CONTROL                         |                             |                             | 

0005 161003P                         LUMP |    7000.00000        7000.00|    1000.00000        1000.00|  150000.00000      150000.00 

  FINAL CLEANUP                           |                             |                             | 

0006 MMB147M                  1.000  LS   |  649000.00000      649000.00|  525000.00000      525000.00|  800000.00000      800000.00 

  ELECTRICAL BOXES, CONDUIT AND WIRING    |                             |                             | 

0007 MMB148M                  1.000  LS   |   57000.00000       57000.00|   60000.00000       60000.00|  100000.00000      100000.00 

  MOVABLE BRIDGE MONITORING SYSTEM        |                             |                             | 

0008 MMB149M                  1.000  LS   |  498000.00000      498000.00|  496500.00000      496500.00|  650000.00000      650000.00 

  REAL-TIME SURVEILLANCE, WARRANTY AND    |                             |                             | 

  PART MANAGEMENT PROGRAMS FOR MOVABLE    |                             |                             | 

  BRIDGE MONITORING SYSTEM                |                             |                             | 
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                                                        TABULATION OF BIDS 

 

     CALL ORDER   : 410                     CONTRACT ID : 11410                        COUNTIES : GLOUCESTER 

     LETTING DATE : 05/24/12  10:00AM       DISTRICT    : H4 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   1  ) D0179               |(   2   ) A3063              |(   3  ) A7025 

                                          |DAIDONE ELECTRIC, INC.       |AGATE CONSTR CO INC          |A.P. CONSTRUCTION INC 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0009 MMB150M                  1.000  LS   |   97000.00000       97000.00|   88800.00000       88800.00|  125000.00000      125000.00 

  ELECTRICAL TESTING AND MEASUREMENTS     |                             |                             | 

0010 MMB151M                  1.000  LS   |   22000.00000       22000.00|   27250.00000       27250.00|   45000.00000       45000.00 

  TRAINING AND MANUALS                    |                             |                             | 

0011 MMB155M                  1.000  LS   |    8000.00000        8000.00|  308000.00000      308000.00|  400000.00000      400000.00 

  INSTALLATION OF MONITORING SYSTEM       |                             |                             | 

0012 MMB157M                  1.000  LS   |  291000.00000      291000.00|  625000.00000      625000.00|  700000.00000      700000.00 

  SENSORS, DETECTORS, AND MONITORING      |                             |                             | 

  DEVICES                                 |                             |                             | 

0013 MMB159M                  1.000  LS   |   38000.00000       38000.00|   40000.00000       40000.00|   75000.00000       75000.00 

  PROGRAMMING MOVABLE BRIDGE MONITORING   |                             |                             | 

  SYSTEM                                  |                             |                             | 

0014 MMB161M                  1.000  LS   |  700000.00000      700000.00|  500000.00000      500000.00|  325000.00000      325000.00 

  OPERATION AND MAINTENANCE OF BRIDGE     |                             |                             | 

  DURING CONSTRUCTION                     |                             |                             | 

0015 518053M                  3.000  U    |    3000.00000        9000.00|    2334.00000        7002.00|    3000.00000        9000.00 

  MOTOR DISCONNECT SWITCH                 |                             |                             | 

0016 706013M                  2.000  U    |   10000.00000       20000.00|    3250.00000        6500.00|    4000.00000        8000.00 

  PANELBOARD                              |                             |                             | 

0017 MMG010M                  1.000  DOLL |    3200.00000        3200.00|    3200.00000        3200.00|    3200.00000        3200.00 

  TELEPHONE SERVICE                       |                             |                             | 

0018 706005P                         LUMP |   58000.00000       58000.00|  225000.00000      225000.00|  350000.00000      350000.00 

  REMOVAL, RELOCATION, AND INSTALLATION   |                             |                             | 

  OF MISCELLANEOUS ELECTRICAL ITEMS       |                             |                             | 

0019 706007P                         LUMP |   32000.00000       32000.00|   39500.00000       39500.00|   55000.00000       55000.00 

  GENERATOR LOAD BANK                     |                             |                             | 

0020 706009P                         LUMP |  204000.00000      204000.00|  170000.00000      170000.00|  200000.00000      200000.00 

  MOTOR CONTROL CENTER, AUTOMATIC         |                             |                             | 

  TRANSFER SWITCH, MOTORS AND DRIVES      |                             |                             | 

0021 518030P                         LUMP |   29000.00000       29000.00|   24750.00000       24750.00|   35000.00000       35000.00 

  CONTROL DESK MODIFICATIONS              |                             |                             | 

0022 706022M                  2.000  U    |  209000.00000      418000.00|   82000.00000      164000.00|  300000.00000      600000.00 

  BRAKE REPLACEMENT                       |                             |                             | 

0023 750015P                         LUMP |  178000.00000      178000.00|  162500.00000      162500.00|  200000.00000      200000.00 

  PROGRAMMABLE LOGIC CONTROLLER SYSTEM    |                             |                             | 

0024 MMB170M                         LUMP |  114000.00000      114000.00|  125000.00000      125000.00|  150000.00000      150000.00 

  ENGINE-GENERATOR REPLACEMENT            |                             |                             | 

0025 MMB171M                         LUMP |  589000.00000      589000.00| 1500000.00000     1500000.00|  500000.00000      500000.00 

  AUXILIARY DRIVE REPLACEMENT             |                             |                             | 



                                              New Jersey Department of Transportation                              DATE : 05/25/12 

                                                                                                                   PAGE : 410 -3 

                                                        TABULATION OF BIDS 

 

     CALL ORDER   : 410                     CONTRACT ID : 11410                        COUNTIES : GLOUCESTER 

     LETTING DATE : 05/24/12  10:00AM       DISTRICT    : H4 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   1  ) D0179               |(   2   ) A3063              |(   3  ) A7025 

                                          |DAIDONE ELECTRIC, INC.       |AGATE CONSTR CO INC          |A.P. CONSTRUCTION INC 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0026 201039P                         LUMP |  159000.00000      159000.00|       0.01000           0.01|  300000.00000      300000.00 

  TEMPORARY SHIELDING                     |                             |                             | 

0027 706019M                  4.000  U    |   77000.00000      308000.00|   85000.00000      340000.00|  123000.00000      492000.00 

  BARRIER GATE                            |                             |                             | 

0028 518017P                         LUMP |   15000.00000       15000.00|   30000.00000       30000.00|   95000.00000       95000.00 

  BARRIER GATE FOUNDATION                 |                             |                             | 

0029 MMB174M                         LUMP |  374000.00000      374000.00|       0.01000           0.01|   15000.00000       15000.00 

  BRIDGE & MONITORING SYSTEM INTEGRATION  |                             |                             | 

     SECTION TOTALS                       |           $     5,278,000.00|           $     6,247,120.72|           $     6,877,200.00 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

     CONTRACT TOTALS                      |           $     5,278,000.00|           $     6,247,120.72|           $     6,877,200.00 

==================================================================================================================================== 

 

 

 

 

I CERTIFY THAT THE ABOVE IS AN EXACT TRANSCRIPT OF THE 

ORIGINAL BID PROPOSAL, EXCEPT THAT ERRORS, IF ANY, IN 

EXTENSION AND ADDITIONS HAVE BEEN CORRECTED. 

 

SIGNED, 



                                              New Jersey Department of Transportation                              DATE : 05/25/12 
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                                                        TABULATION OF BIDS 

 

     CALL ORDER   : 410                     CONTRACT ID : 11410                        COUNTIES : GLOUCESTER 

     LETTING DATE : 05/24/12  10:00AM       DISTRICT    : H4 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   4  ) I2943               |(   5   ) C0658              |(      ) 

                                          |IEW CONSTR GP, INC           |CARR & DUFF INC              | 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

SECTION 0001   BRIDGE 

                                          |                             |                             | 

0001 151003M                         LUMP |   25000.00000       25000.00|   25000.00000       25000.00| 

  PERFORMANCE BOND AND PAYMENT BOND       |                             |                             | 

0002 152003P                         LUMP |   20000.00000       20000.00|   20000.00000       20000.00| 

  OWNER'S AND CONTRACTOR'S PROTECTIVE     |                             |                             | 

  LIABILITY INSURANCE                     |                             |                             | 

0003 154003P                         LUMP |  200000.00000      200000.00|  200000.00000      200000.00| 

  MOBILIZATION                            |                             |                             | 

0004 159005M                         LUMP |  249750.00000      249750.00| 1864000.00000     1864000.00| 

  TRAFFIC CONTROL                         |                             |                             | 

0005 161003P                         LUMP |       0.01000           0.01|   75700.00000       75700.00| 

  FINAL CLEANUP                           |                             |                             | 

0006 MMB147M                  1.000  LS   |  589577.47000      589577.47| 1775000.00000     1775000.00| 

  ELECTRICAL BOXES, CONDUIT AND WIRING    |                             |                             | 

0007 MMB148M                  1.000  LS   |   67695.59000       67695.59|   77880.00000       77880.00| 

  MOVABLE BRIDGE MONITORING SYSTEM        |                             |                             | 

0008 MMB149M                  1.000  LS   |  560180.95000      560180.95|  517300.00000      517300.00| 

  REAL-TIME SURVEILLANCE, WARRANTY AND    |                             |                             | 

  PART MANAGEMENT PROGRAMS FOR MOVABLE    |                             |                             | 

  BRIDGE MONITORING SYSTEM                |                             |                             | 

0009 MMB150M                  1.000  LS   |  100189.47000      100189.47|  191456.00000      191456.00| 

  ELECTRICAL TESTING AND MEASUREMENTS     |                             |                             | 

0010 MMB151M                  1.000  LS   |   34961.47000       34961.47|   98854.00000       98854.00| 

  TRAINING AND MANUALS                    |                             |                             | 

0011 MMB155M                  1.000  LS   |  295227.41000      295227.41|  204107.24000      204107.24| 

  INSTALLATION OF MONITORING SYSTEM       |                             |                             | 

0012 MMB157M                  1.000  LS   |  643108.03000      643108.03|  207794.40000      207794.40| 

  SENSORS, DETECTORS, AND MONITORING      |                             |                             | 

  DEVICES                                 |                             |                             | 

0013 MMB159M                  1.000  LS   |   45130.39000       45130.39|   56100.00000       56100.00| 

  PROGRAMMING MOVABLE BRIDGE MONITORING   |                             |                             | 

  SYSTEM                                  |                             |                             | 

0014 MMB161M                  1.000  LS   | 2385000.00000     2385000.00|  921000.00000      921000.00| 

  OPERATION AND MAINTENANCE OF BRIDGE     |                             |                             | 

  DURING CONSTRUCTION                     |                             |                             | 

0015 518053M                  3.000  U    |    2632.60000        7897.80|    2989.00000        8967.00| 

  MOTOR DISCONNECT SWITCH                 |                             |                             | 

0016 706013M                  2.000  U    |    3666.85000        7333.70|   93086.12000      186172.24| 

  PANELBOARD                              |                             |                             | 
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                                                        TABULATION OF BIDS 

 

     CALL ORDER   : 410                     CONTRACT ID : 11410                        COUNTIES : GLOUCESTER 

     LETTING DATE : 05/24/12  10:00AM       DISTRICT    : H4 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   4  ) I2943               |(   5   ) C0658              |(      ) 

                                          |IEW CONSTR GP, INC           |CARR & DUFF INC              | 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0017 MMG010M                  1.000  DOLL |    3200.00000        3200.00|    3200.00000        3200.00| 

  TELEPHONE SERVICE                       |                             |                             | 

0018 706005P                         LUMP |  293911.66000      293911.66|  161759.36000      161759.36| 

  REMOVAL, RELOCATION, AND INSTALLATION   |                             |                             | 

  OF MISCELLANEOUS ELECTRICAL ITEMS       |                             |                             | 

0019 706007P                         LUMP |   44566.25000       44566.25|   26370.00000       26370.00| 

  GENERATOR LOAD BANK                     |                             |                             | 

0020 706009P                         LUMP |  191804.16000      191804.16|  370854.00000      370854.00| 

  MOTOR CONTROL CENTER, AUTOMATIC         |                             |                             | 

  TRANSFER SWITCH, MOTORS AND DRIVES      |                             |                             | 

0021 518030P                         LUMP |   27924.42000       27924.42|   32370.32000       32370.32| 

  CONTROL DESK MODIFICATIONS              |                             |                             | 

0022 706022M                  2.000  U    |  164595.16000      329190.32|  234280.08000      468560.16| 

  BRAKE REPLACEMENT                       |                             |                             | 

0023 750015P                         LUMP |  183342.20000      183342.20|  188514.00000      188514.00| 

  PROGRAMMABLE LOGIC CONTROLLER SYSTEM    |                             |                             | 

0024 MMB170M                         LUMP |   92258.54000       92258.54|  168109.09000      168109.09| 

  ENGINE-GENERATOR REPLACEMENT            |                             |                             | 

0025 MMB171M                         LUMP |  471848.94000      471848.94|  560197.80000      560197.80| 

  AUXILIARY DRIVE REPLACEMENT             |                             |                             | 

0026 201039P                         LUMP |  385000.00000      385000.00|  355141.05000      355141.05| 

  TEMPORARY SHIELDING                     |                             |                             | 

0027 706019M                  4.000  U    |  106590.67000      426362.68|   86955.00000      347820.00| 

  BARRIER GATE                            |                             |                             | 

0028 518017P                         LUMP |   26959.33000       26959.33|  592183.68000      592183.68| 

  BARRIER GATE FOUNDATION                 |                             |                             | 

0029 MMB174M                         LUMP |       1.13000           1.13|  443705.75000      443705.75| 

  BRIDGE & MONITORING SYSTEM INTEGRATION  |                             |                             | 

     SECTION TOTALS                       |           $     7,707,421.92|           $    10,148,116.09|           $ 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

     CONTRACT TOTALS                      |           $     7,707,421.92|           $    10,148,116.09|           $ 

==================================================================================================================================== 

 

 

 

 

I CERTIFY THAT THE ABOVE IS AN EXACT TRANSCRIPT OF THE 

ORIGINAL BID PROPOSAL, EXCEPT THAT ERRORS, IF ANY, IN 

EXTENSION AND ADDITIONS HAVE BEEN CORRECTED. 

 

SIGNED, 

 



                                              New Jersey Department of Transportation                              DATE : 05/25/12 
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                                                        TABULATION OF BIDS 

 

     CALL ORDER   : 410                     CONTRACT ID : 11410                        COUNTIES : GLOUCESTER 

     LETTING DATE : 05/24/12  10:00AM       DISTRICT    : H4 

                                          CONTRACT TIME : 12/31/13  COMPLETION DATE 

     CONTRACT DESCRIPTION :                RURAL                                           PROJECT(S) : 100% STATE 

     MAINTENANCE MOVABLE BRIDGE AUTOMATION CONTRACT 2012 

     ROUTE 44 OVER MANTUA CREEK 

     PAULSBORO BOROUGH, GLOUCESTER COUNTY 

     DP 11410 

     STRUCTURE NO. 0806-151, M.P. 6.30 

     C.E. NO 2621584 

 

          SET-ASIDE : 

 

     VENDOR RANKING : 

 

  ------------------------------------------------------------------------------------------------------------------------------- 

                                                                                                         TOTAL         % OVER 

  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 

  ------------------------------------------------------------------------------------------------------------------------------- 

   1   D0179          DAIDONE ELECTRIC, INC.                                                     $     5,278,000.00  100.0000% 

   2   A3063          AGATE CONSTR CO INC                                                        $     6,247,120.72  118.3615% 

   3   A7025          A.P. CONSTRUCTION INC                                                      $     6,877,200.00  130.2994% 

   4   I2943          IEW CONSTR GP, INC                                                         $     7,707,421.92  146.0292% 

   5   C0658          CARR & DUFF INC                                                            $    10,148,116.09  192.2720% 

==================================================================================================================================== 

                                          |(   1  ) D0179               |(   2  ) A3063               |(   3  ) A7025 

                                          |DAIDONE ELECTRIC, INC.       |AGATE CONSTR CO INC          |A.P. CONSTRUCTION INC 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

SECTION 0001   BRIDGE 

                                          |                             |                             | 

0001 151003M                         LUMP |   25000.00000       25000.00|   25000.00000       25000.00|   25000.00000       25000.00 

  PERFORMANCE BOND AND PAYMENT BOND       |                             |                             | 

0002 152003P                         LUMP |   20000.00000       20000.00|   20000.00000       20000.00|   20000.00000       20000.00 

  OWNER'S AND CONTRACTOR'S PROTECTIVE     |                             |                             | 

  LIABILITY INSURANCE                     |                             |                             | 

0003 154003P                         LUMP |  200000.00000      200000.00|  200000.00000      200000.00|  200000.00000      200000.00 

  MOBILIZATION                            |                             |                             | 

0004 159005M                         LUMP |  155800.00000      155800.00|  533118.70000      533118.70|  250000.00000      250000.00 

  TRAFFIC CONTROL                         |                             |                             | 

0005 161003P                         LUMP |    7000.00000        7000.00|    1000.00000        1000.00|  150000.00000      150000.00 

  FINAL CLEANUP                           |                             |                             | 

0006 MMB147M                  1.000  LS   |  649000.00000      649000.00|  525000.00000      525000.00|  800000.00000      800000.00 

  ELECTRICAL BOXES, CONDUIT AND WIRING    |                             |                             | 

0007 MMB148M                  1.000  LS   |   57000.00000       57000.00|   60000.00000       60000.00|  100000.00000      100000.00 

  MOVABLE BRIDGE MONITORING SYSTEM        |                             |                             | 

0008 MMB149M                  1.000  LS   |  498000.00000      498000.00|  496500.00000      496500.00|  650000.00000      650000.00 

  REAL-TIME SURVEILLANCE, WARRANTY AND    |                             |                             | 

  PART MANAGEMENT PROGRAMS FOR MOVABLE    |                             |                             | 

  BRIDGE MONITORING SYSTEM                |                             |                             | 
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                                                        TABULATION OF BIDS 

 

     CALL ORDER   : 410                     CONTRACT ID : 11410                        COUNTIES : GLOUCESTER 

     LETTING DATE : 05/24/12  10:00AM       DISTRICT    : H4 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   1  ) D0179               |(   2   ) A3063              |(   3  ) A7025 

                                          |DAIDONE ELECTRIC, INC.       |AGATE CONSTR CO INC          |A.P. CONSTRUCTION INC 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0009 MMB150M                  1.000  LS   |   97000.00000       97000.00|   88800.00000       88800.00|  125000.00000      125000.00 

  ELECTRICAL TESTING AND MEASUREMENTS     |                             |                             | 

0010 MMB151M                  1.000  LS   |   22000.00000       22000.00|   27250.00000       27250.00|   45000.00000       45000.00 

  TRAINING AND MANUALS                    |                             |                             | 

0011 MMB155M                  1.000  LS   |    8000.00000        8000.00|  308000.00000      308000.00|  400000.00000      400000.00 

  INSTALLATION OF MONITORING SYSTEM       |                             |                             | 

0012 MMB157M                  1.000  LS   |  291000.00000      291000.00|  625000.00000      625000.00|  700000.00000      700000.00 

  SENSORS, DETECTORS, AND MONITORING      |                             |                             | 

  DEVICES                                 |                             |                             | 

0013 MMB159M                  1.000  LS   |   38000.00000       38000.00|   40000.00000       40000.00|   75000.00000       75000.00 

  PROGRAMMING MOVABLE BRIDGE MONITORING   |                             |                             | 

  SYSTEM                                  |                             |                             | 

0014 MMB161M                  1.000  LS   |  700000.00000      700000.00|  500000.00000      500000.00|  325000.00000      325000.00 

  OPERATION AND MAINTENANCE OF BRIDGE     |                             |                             | 

  DURING CONSTRUCTION                     |                             |                             | 

0015 518053M                  3.000  U    |    3000.00000        9000.00|    2334.00000        7002.00|    3000.00000        9000.00 

  MOTOR DISCONNECT SWITCH                 |                             |                             | 

0016 706013M                  2.000  U    |   10000.00000       20000.00|    3250.00000        6500.00|    4000.00000        8000.00 

  PANELBOARD                              |                             |                             | 

0017 MMG010M                  1.000  DOLL |    3200.00000        3200.00|    3200.00000        3200.00|    3200.00000        3200.00 

  TELEPHONE SERVICE                       |                             |                             | 

0018 706005P                         LUMP |   58000.00000       58000.00|  225000.00000      225000.00|  350000.00000      350000.00 

  REMOVAL, RELOCATION, AND INSTALLATION   |                             |                             | 

  OF MISCELLANEOUS ELECTRICAL ITEMS       |                             |                             | 

0019 706007P                         LUMP |   32000.00000       32000.00|   39500.00000       39500.00|   55000.00000       55000.00 

  GENERATOR LOAD BANK                     |                             |                             | 

0020 706009P                         LUMP |  204000.00000      204000.00|  170000.00000      170000.00|  200000.00000      200000.00 

  MOTOR CONTROL CENTER, AUTOMATIC         |                             |                             | 

  TRANSFER SWITCH, MOTORS AND DRIVES      |                             |                             | 

0021 518030P                         LUMP |   29000.00000       29000.00|   24750.00000       24750.00|   35000.00000       35000.00 

  CONTROL DESK MODIFICATIONS              |                             |                             | 

0022 706022M                  2.000  U    |  209000.00000      418000.00|   82000.00000      164000.00|  300000.00000      600000.00 

  BRAKE REPLACEMENT                       |                             |                             | 

0023 750015P                         LUMP |  178000.00000      178000.00|  162500.00000      162500.00|  200000.00000      200000.00 

  PROGRAMMABLE LOGIC CONTROLLER SYSTEM    |                             |                             | 

0024 MMB170M                         LUMP |  114000.00000      114000.00|  125000.00000      125000.00|  150000.00000      150000.00 

  ENGINE-GENERATOR REPLACEMENT            |                             |                             | 

0025 MMB171M                         LUMP |  589000.00000      589000.00| 1500000.00000     1500000.00|  500000.00000      500000.00 

  AUXILIARY DRIVE REPLACEMENT             |                             |                             | 
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                                                        TABULATION OF BIDS 

 

     CALL ORDER   : 410                     CONTRACT ID : 11410                        COUNTIES : GLOUCESTER 

     LETTING DATE : 05/24/12  10:00AM       DISTRICT    : H4 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   1  ) D0179               |(   2   ) A3063              |(   3  ) A7025 

                                          |DAIDONE ELECTRIC, INC.       |AGATE CONSTR CO INC          |A.P. CONSTRUCTION INC 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0026 201039P                         LUMP |  159000.00000      159000.00|       0.01000           0.01|  300000.00000      300000.00 

  TEMPORARY SHIELDING                     |                             |                             | 

0027 706019M                  4.000  U    |   77000.00000      308000.00|   85000.00000      340000.00|  123000.00000      492000.00 

  BARRIER GATE                            |                             |                             | 

0028 518017P                         LUMP |   15000.00000       15000.00|   30000.00000       30000.00|   95000.00000       95000.00 

  BARRIER GATE FOUNDATION                 |                             |                             | 

0029 MMB174M                         LUMP |  374000.00000      374000.00|       0.01000           0.01|   15000.00000       15000.00 

  BRIDGE & MONITORING SYSTEM INTEGRATION  |                             |                             | 

     SECTION TOTALS                       |           $     5,278,000.00|           $     6,247,120.72|           $     6,877,200.00 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

     CONTRACT TOTALS                      |           $     5,278,000.00|           $     6,247,120.72|           $     6,877,200.00 

==================================================================================================================================== 

 

 

 

 

I CERTIFY THAT THE ABOVE IS AN EXACT TRANSCRIPT OF THE 

ORIGINAL BID PROPOSAL, EXCEPT THAT ERRORS, IF ANY, IN 

EXTENSION AND ADDITIONS HAVE BEEN CORRECTED. 

 

SIGNED, 
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                                                        TABULATION OF BIDS 

 

     CALL ORDER   : 410                     CONTRACT ID : 11410                        COUNTIES : GLOUCESTER 

     LETTING DATE : 05/24/12  10:00AM       DISTRICT    : H4 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   4  ) I2943               |(   5   ) C0658              |(      ) 

                                          |IEW CONSTR GP, INC           |CARR & DUFF INC              | 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

SECTION 0001   BRIDGE 

                                          |                             |                             | 

0001 151003M                         LUMP |   25000.00000       25000.00|   25000.00000       25000.00| 

  PERFORMANCE BOND AND PAYMENT BOND       |                             |                             | 

0002 152003P                         LUMP |   20000.00000       20000.00|   20000.00000       20000.00| 

  OWNER'S AND CONTRACTOR'S PROTECTIVE     |                             |                             | 

  LIABILITY INSURANCE                     |                             |                             | 

0003 154003P                         LUMP |  200000.00000      200000.00|  200000.00000      200000.00| 

  MOBILIZATION                            |                             |                             | 

0004 159005M                         LUMP |  249750.00000      249750.00| 1864000.00000     1864000.00| 

  TRAFFIC CONTROL                         |                             |                             | 

0005 161003P                         LUMP |       0.01000           0.01|   75700.00000       75700.00| 

  FINAL CLEANUP                           |                             |                             | 

0006 MMB147M                  1.000  LS   |  589577.47000      589577.47| 1775000.00000     1775000.00| 

  ELECTRICAL BOXES, CONDUIT AND WIRING    |                             |                             | 

0007 MMB148M                  1.000  LS   |   67695.59000       67695.59|   77880.00000       77880.00| 

  MOVABLE BRIDGE MONITORING SYSTEM        |                             |                             | 

0008 MMB149M                  1.000  LS   |  560180.95000      560180.95|  517300.00000      517300.00| 

  REAL-TIME SURVEILLANCE, WARRANTY AND    |                             |                             | 

  PART MANAGEMENT PROGRAMS FOR MOVABLE    |                             |                             | 

  BRIDGE MONITORING SYSTEM                |                             |                             | 

0009 MMB150M                  1.000  LS   |  100189.47000      100189.47|  191456.00000      191456.00| 

  ELECTRICAL TESTING AND MEASUREMENTS     |                             |                             | 

0010 MMB151M                  1.000  LS   |   34961.47000       34961.47|   98854.00000       98854.00| 

  TRAINING AND MANUALS                    |                             |                             | 

0011 MMB155M                  1.000  LS   |  295227.41000      295227.41|  204107.24000      204107.24| 

  INSTALLATION OF MONITORING SYSTEM       |                             |                             | 

0012 MMB157M                  1.000  LS   |  643108.03000      643108.03|  207794.40000      207794.40| 

  SENSORS, DETECTORS, AND MONITORING      |                             |                             | 

  DEVICES                                 |                             |                             | 

0013 MMB159M                  1.000  LS   |   45130.39000       45130.39|   56100.00000       56100.00| 

  PROGRAMMING MOVABLE BRIDGE MONITORING   |                             |                             | 

  SYSTEM                                  |                             |                             | 

0014 MMB161M                  1.000  LS   | 2385000.00000     2385000.00|  921000.00000      921000.00| 

  OPERATION AND MAINTENANCE OF BRIDGE     |                             |                             | 

  DURING CONSTRUCTION                     |                             |                             | 

0015 518053M                  3.000  U    |    2632.60000        7897.80|    2989.00000        8967.00| 

  MOTOR DISCONNECT SWITCH                 |                             |                             | 

0016 706013M                  2.000  U    |    3666.85000        7333.70|   93086.12000      186172.24| 

  PANELBOARD                              |                             |                             | 
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                                                        TABULATION OF BIDS 

 

     CALL ORDER   : 410                     CONTRACT ID : 11410                        COUNTIES : GLOUCESTER 

     LETTING DATE : 05/24/12  10:00AM       DISTRICT    : H4 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   4  ) I2943               |(   5   ) C0658              |(      ) 

                                          |IEW CONSTR GP, INC           |CARR & DUFF INC              | 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0017 MMG010M                  1.000  DOLL |    3200.00000        3200.00|    3200.00000        3200.00| 

  TELEPHONE SERVICE                       |                             |                             | 

0018 706005P                         LUMP |  293911.66000      293911.66|  161759.36000      161759.36| 

  REMOVAL, RELOCATION, AND INSTALLATION   |                             |                             | 

  OF MISCELLANEOUS ELECTRICAL ITEMS       |                             |                             | 

0019 706007P                         LUMP |   44566.25000       44566.25|   26370.00000       26370.00| 

  GENERATOR LOAD BANK                     |                             |                             | 

0020 706009P                         LUMP |  191804.16000      191804.16|  370854.00000      370854.00| 

  MOTOR CONTROL CENTER, AUTOMATIC         |                             |                             | 

  TRANSFER SWITCH, MOTORS AND DRIVES      |                             |                             | 

0021 518030P                         LUMP |   27924.42000       27924.42|   32370.32000       32370.32| 

  CONTROL DESK MODIFICATIONS              |                             |                             | 

0022 706022M                  2.000  U    |  164595.16000      329190.32|  234280.08000      468560.16| 

  BRAKE REPLACEMENT                       |                             |                             | 

0023 750015P                         LUMP |  183342.20000      183342.20|  188514.00000      188514.00| 

  PROGRAMMABLE LOGIC CONTROLLER SYSTEM    |                             |                             | 

0024 MMB170M                         LUMP |   92258.54000       92258.54|  168109.09000      168109.09| 

  ENGINE-GENERATOR REPLACEMENT            |                             |                             | 

0025 MMB171M                         LUMP |  471848.94000      471848.94|  560197.80000      560197.80| 

  AUXILIARY DRIVE REPLACEMENT             |                             |                             | 

0026 201039P                         LUMP |  385000.00000      385000.00|  355141.05000      355141.05| 

  TEMPORARY SHIELDING                     |                             |                             | 

0027 706019M                  4.000  U    |  106590.67000      426362.68|   86955.00000      347820.00| 

  BARRIER GATE                            |                             |                             | 

0028 518017P                         LUMP |   26959.33000       26959.33|  592183.68000      592183.68| 

  BARRIER GATE FOUNDATION                 |                             |                             | 

0029 MMB174M                         LUMP |       1.13000           1.13|  443705.75000      443705.75| 

  BRIDGE & MONITORING SYSTEM INTEGRATION  |                             |                             | 

     SECTION TOTALS                       |           $     7,707,421.92|           $    10,148,116.09|           $ 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

     CONTRACT TOTALS                      |           $     7,707,421.92|           $    10,148,116.09|           $ 

==================================================================================================================================== 

 

 

 

 

I CERTIFY THAT THE ABOVE IS AN EXACT TRANSCRIPT OF THE 

ORIGINAL BID PROPOSAL, EXCEPT THAT ERRORS, IF ANY, IN 

EXTENSION AND ADDITIONS HAVE BEEN CORRECTED. 

 

SIGNED, 

 


